

APPLICATION FOR APPROVAL OF AWARD OF CONTRACTS

Date 10 July 1972INSTITUTION OR AGENCY Christopher Newport CollegeTITLE OF APPROPRIATION Campus Center, Equipment and UtilitiesITEM NO. C-276.2Title of Project Campus CenterAmount of appropriation approved for this project \$ 1,196,135.00

A tabulation of bids received 28 June 1972 is attached. The acceptable low bids are listed for the project
 (Bid opening date)
 unit set forth above. Note: Alternate No. 6 is not to be included.

PHASE	ACCEPTABLE LOW BIDDER	BID PRICE
<u>I</u>	<u>W.M. Jordan Company, Inc.</u>	<u>\$ 1,268,800.00</u>

The Governor is requested to approve the award of a construction contract covered by these bids and the expenditure thereof. Construction is scheduled for completion by 1 November 1973
 (Date)

A. Budget for project upon which contracts are now proposed to be awarded:

Construction contract	\$ <u>1,268,800.00</u>
Architectural or engineering fees (Includes \$34,500. previously appropriated)	<u>76,600.00</u>
Supervision	<u>0</u>
Equipment	<u>67,000.00</u>
Other (Contingencies-explain on separate sheet).	<u>25,375.00</u>
Total project cost	\$ <u>1,437,775.00</u>

RECOMMENDED BY:

[Signature]
 Director of Engineering & Buildings

JUL 14 1972
 Date

[Signature]
 Director of the Budget

JUL 26 1972
 Date

ACTION

Authorization is granted to accept the low bid of W. M. Jordan Co., Inc., Newport News, Virginia,
One million two hundred sixty-
 in the amount of eight thousand eight hundred dollars (\$ 1,268,800.00*) for this project

This project will be financed from: *Base Bid plus Alternates 1,2,3,4,5,7 and 8.

Item <u>C-276/2 (1972-74)</u>	\$ <u>627,500.00</u>
Item <u>C-250 (1968-70)</u>	<u>34,500.00</u>
Item _____	_____
Other source (explain) <u>Revenue Bonds</u>	<u>775,775.00</u>
Total	\$ <u>1,437,775.00</u>

cc: ✓ Agency (2)
 Division of Engineering and Buildings (2)
 State Comptroller
 State Treasurer

[Signature]
 Governor
 Secretary of Administration
JUL 28 1972

B. Phases of project unit upon which contracts have heretofore been awarded:

Phase	Date of Contract	Amount of Contract

C. Phases of project unit on which bids have not been received:

Phase	Estimated Cost

REMARKS: _____

Signed James C. Winston
 Title President

